

B.C. MINISTRY OF TRANSPORTATION

SA13 - LOCAL AREA SPECIFICATION #1

Hours of Work Restrictions

Lane closures will be restricted as follows, except in situations where these restrictions would be harmful to the travelling public or other Highway Users:

Section 1: 2 & Multi Lane Highway Sections

Highway 97

- Crystal Waters (District Boundary) to College Way
June 15 thru September 15, restricted to 1900 to 0700 hours.
- College Way to Westside Road
June 15 thru September 15, restricted to 1900 to 0700 hours.
September 15 thru June 15, restricted to 0900 to 1500 and 1900 to 0700 hours.
- Westside Road to Junction Route 1
June 15 thru September 15, restricted to 1900 to 0700 hours.

Highway 6

- Junction Route 97 to Dure Meadow Road
June 15 thru September 15, restricted to 1900 to 0700 hours.
September 15 thru June 15, restricted to 0900 to 1500 and 1900 to 0700 hours.
- Dure Meadow Road to Creighton Valley Road
June 15 thru September 15, restricted to 1900 to 0700 hours.

Section 2: 2 Lane Highway Sections Only

Highway 97A

- Junction Route 97 to Junction Route 97B
June 15 thru September 15, restricted to 1900 to 0700 hours.
September 15 thru June 15, restricted to 0900 to 1500 and 1900 to 0700 hours.
- Junction Route 97B to Junction Route 1
June 15 thru September 15, restricted to 1900 to 0700 hours.

Section 2: 2 Lane Highway Sections Only Cont'd

Highway 97B

- Junction Route 97A to Junction Route 1
June 15 thru September 15, restricted to 1900 to 0700 hours.

Highway 1

- Junction Route 97 (Monte Creek) to Perry River Bridge
June 15 thru September 15, restricted to 1900 to 0700 hours.

Notes:

- The Province may modify the above restrictions during the contract term in response to conditions such as changing traffic volumes, new construction or the development of a Lane Closures Manual or other changing conditions as the Province determines necessary.
- The Ministry Representative, at their discretion, may grant exemptions to the above hours of work restrictions for work of short duration and/or minimal disruption to the normal flow of traffic or for work that can not be practically accomplished by means of artificial lighting.

B.C. MINISTRY OF TRANSPORTATION

SA13 - LOCAL AREA SPECIFICATION #2

Graveyard Maintenance

1. OBJECTIVE

To keep the graveyard site looking tidy.

The graveyard site is located approximately 7 kilometres south-east of Falkland and within the Right-of-way of Highway #97.

2. GENERAL PERFORMANCE SPECIFICATIONS

2.1 Routine Maintenance Services

All services for this Local Area Specification are Routine.

3. DETAILED PERFORMANCE SPECIFICATIONS

3.1 Routine Maintenance Services

The Contractor must:

- a) mow and brush the area within and immediately adjacent to the fence enclosure;
- b) repair, replace and paint the fence which encloses the graveyard site.

3.1.1 Performance Time Frames

The Contractor must:

- a) perform mowing and brushing once during each Contract Year at a time accepted by the Province.
- b) repair, replace and paint the fence, as required.

3.2 Materials

Refer to Section B of the Introduction to this Local Area Specification.

4. WARRANTY

Not applicable to this Local Area Specification.

B.C. MINISTRY OF TRANSPORTATION

SA13 - Local Area Specification #3

LANDSCAPE MAINTENANCE

1. OBJECTIVE

To provide aesthetically pleasing areas of lawn, shrub, flowers and tree plantations at areas identified by the District Manager.

2. GENERAL PERFORMANCE SPECIFICATIONS

2.1 Routine Maintenance Services

Not applicable to this Local Area Specification.

2.2 Quantified Maintenance Services

All services for this Local Area Specification are Quantified.

3. DETAILED PERFORMANCE SPECIFICATIONS

3.1 Routine Maintenance Services

Not applicable to this Local Area Specification.

3.1.1 Performance Time Frames

Not applicable to this Local Area Specification.

3.2 Quantified Maintenance Services

- a) The Contractor must perform landscape maintenance in accordance with this Local Area Specification at locations identified by the District Manager in consultation with local municipalities, Adopt-a-Highway Program sponsors and the Contractor;
- b) The Province will negotiate a price for the work to the limit of the Quantified Provisional Sum identified for such work within the Contract Year and the Contractor must complete such work in accordance with this Local Area Specification;

c) The nature of the work may vary from one site to the other, but the Contractor will be required to perform the following types of maintenance:

- i) mowing, edging and trimming of grass areas;
- ii) controlling weeds, insect pests and diseases in grass areas;
- iii) maintaining flowers, shrubs and/or trees in a healthy state;
- iv) gradually changing flower and shrub areas to grass;
- v) coordinating activities with local municipalities and Adopt-a-Highway Program sponsors;
- vi) maintaining irrigation systems.

3.2.1 Performance Time Frames

The Contractor must perform the work in accordance with the time frames established by the District Manager, in consultation with local municipalities, Adopt-a-Highway Program sponsors and the Contractor.

3.3 Materials

Refer to Section B of the Introduction to the Maintenance Specifications.

4. WARRANTY

Not applicable to this Local Area Specification.



BRITISH
COLUMBIA

Ministry of Transportation
and Infrastructure

CHARGEABLE MAINTENANCE COSTS

WITHOUT PREJUDICE

*** = Minimum Required Information for Processing**

Do not date-stamp OR annotate front of form.

CMC #: 171013-13-01TM

Contractor Ref. #

* Region Number 2	*Highways District Name Okanagan-Shuswap	*Service Area Number 13
* Electrical Contractor	*Maintenance Contractor JPW Road & Bridge Inc	
* Exact Location (Including Hwy #, Intersection, and km marker) HIGHWAY 1@ LINDBERG RD		
* Nearest City CHASE	Structure Number	
* Incident Date (yyymmdd) 171013	-OR- *Date Discovered/Reported (yyymmdd) 171013	
* Describe Type of Damage: TRAFFIC MANAGEMENT		
Brief Description of Event: E/B TRACKER CROSSED CENTERLINE AND STRUCK A W/B PICKUP		
Police File #: 2017-2677	Police Detachment: CHASE	Officer's Name: CST . C KENNEDY
Vehicle Plate No.	Province/State:	Owner(s):
Insurance Company:	Policy/Claim Number:	

Please ensure all additional information on this incident is enclosed, including H0036A, invoices and photographs.

Contact (Please print)	Phone	Extension	Email	* Estimated Repair Costs
A Maintenance				\$ 1,426.59
Teagan Burton	250-546-376	204	teagan@jpwr.ca	H0036A & 36D and backup attached?
B Electrical Maintenance				\$
				H0036E and backup attached?
C Highways District				\$
				Payment Approval Info.
Ministry Recovery Coding:	Resp:	Service Line:	Project:	
D Traffic Management Program				\$
				H0036D and backup attached?
Total Payable:				\$

Issue payment in CANADIAN FUNDS to the
Minister of Transportation and Infrastructure and mail to:

Ministry of Transportation and Infrastructure
Construction & Maintenance Branch, Claims Unit,
PO Box 9850, Stn Prov Govt. Victoria, BC V8W 9T5

**Payments are not to be made directly
to cost centres A, B, C or D.
See reverse for instructions.**

Ministry Appointed Expense Authority signing-off work as meeting the applicable quality management plan.

Signature	Print Name	Date (yyymmdd)	Phone	Email
-----------	------------	----------------	-------	-------

Mark with an "X" the creator of this invoice. Mark with a "C" any parties who have been copied or who may have charges related to this Damage/Maintenance/Repair.

Distribution and Fax →	Claims Unit <input type="checkbox"/>	Maintenance Contractor <input type="checkbox"/>	Hwys. Electrical Office <input type="checkbox"/>	District Office <input type="checkbox"/>	Regional Office <input type="checkbox"/>	Other <input type="checkbox"/>
------------------------	--------------------------------------	---	--	--	--	--------------------------------

The personal information collected on this form is directly related to, and is necessary for the administration of Ministry Claims Programs. The information collected will be used to pursue Maintenance Costs incurred by the negligent action of third parties. If you have any questions about the collection, use and disclosure of this information, contact the Manager, Claims and Litigation Services Unit, Construction and Maintenance Branch (250) 387-7579.

MVA RESPONSE TRAFFIC MANAGEMENT PAYMENT PROCESS



Ministry of
Transportation & Infrastructure

EVENT INFORMATION

ENTER INFORMATION HERE FIRST

ALL OF IT WILL BE TRANSFERRED TO THE OTHER WORKSHEETS AUTOMATICALLY

CHARGEABLE MAINTENANCE COSTS NO.: **CMC 171013-13-01**

NOTE: ARE THERE OTHER COSTS ASSOCIATED WITH THIS INCIDENT?

If yes, use the same CMC # for all claims related to the incident and attach a COPY of the CMC form (H0036)

If no, attach the original CMC form (H0036) and indicate that only traffic management costs apply

CONTRACTOR NAME: **JPW ROAD & BRIDGE INC**

CONTRACTOR GST #:

SERVICE AREA: **13**

PREPARED BY: **TEAGAN BURTON**

PHONE: **250-546-3765**

FAX: **250-546-3791**

E-MAIL: **teagan@jpwr.ca**

ACCIDENT LOCATION: **HIGHWAY 1 @ LINDBERG RD**

DESCRIPTION: **E/B VEHICLE CROSSED CENTERLINE AND STRUCK A W/B PICKUP**

REPORTED BY: **WAYNE LAHUCIK**

POLICE FILE No: **2017-2677**

DATE OF ACCIDENT: **October 13, 2017** (dd/mm/yyyy)

DATE FORM COMPLETED: **November 30, 2017** (dd/mm/yyyy)



CHECK LIST:

YES NO

Attached H0036?

Attached TRAFFIC MANAGEMENT INVOICES/TIMECARDS?

Attached CONTRACTOR'S COLLISION/INCIDENT REPORT?

Attached PHOTOS?

Attach OTHER (Specify):

DURATION OF EVENT

INITIAL PHASE DURATION _____ hour(s)

INVESTIGATION PHASE DURATION _____ hour(s)

RECOVERY PHASE DURATION _____ hour(s)

(Previously known as "Damage to Government property Report")

Page 8 of 27 TRA-2021-12349

MVA RESPONSE TRAFFIC MANAGEMENT PAYMENT PROCESS



Transportation PHASE 2 - RCMP INVESTIGATION

& Infrastructure Traffic management costs to be sent to the DOM for signoff and payment

CMC 171013-13-01

5% = GST Rate (see instruction page)

The Best Place on Earth (Previously known as "Damage to Government property Report")

WAGES (Quote Attachment number if not below)				OVERTIME		PRE GST
EMPLOYEE'S NAME	Date	Rate	Hrs. X 1	X 1.5	X 2	TOTAL
WAYNE LAHUCIK	10-13-17	S.17; S.21				\$0.00
						S.17;
						S.21
Sub Totals:						S.17; S.21
Percentage Surcharges						
ON Hourly Rates and Benefits						
PRE GST TOTAL WAGES COSTS:						431.91

PRE GST SUBCONTRACTORS (i.e., Flagging Contracts etc.)				
Item	No:	Unit Cost	Used	Pre GST Total
SAFETY FIRST	26903	S.17; S.21		S.17; S.21
Sub Totals:				
Percentage Surcharges @ S.17; S.21				

PRE GST TOTAL SUBCONTRACTORS COSTS: \$439.59

EQUIPMENT (Quote Attachment number or detail costs here)				Pre GST
DESCRIPTION	Date	Rate	Hrs.	TOTAL
PICKUP PT003	10-13-17	S.17; S.21		S.17;
				S.21
Sub Totals:				
Percentage Surcharges @ S.17; S.21				
PRE GST TOTAL EQUIPMENTS COSTS:				45.14

SUMMARY		Costs
PHASE 2 - RCMP INVESTIGATION		
PRE GST TOTAL WAGES COSTS:		S.17; S.21
PRE GST TOTAL SUBCONTRACTORS COSTS:		
PRE GST TOTAL EQUIPMENT COSTS:		
Sub TOTAL:		S.17; S.21
CMC 171013-13-01	TOTAL:	\$962.47

CONTRACTOR NAME: JPW ROAD & BRIDGE INC
 CONTRACTOR GST #: 0
 SERVICE AREA: 13
 LOCATION: HIGHWAY 1 @ LINDBERG RD
 PREPARED BY: TEAGAN BURTON
 PHONE: 250-546-3765
 FAX: 250-546-3791
 E-MAIL: teagan@jpwr.ca

MVA RESPONSE TRAFFIC MANAGEMENT PAYMENT PROCESS



Transportation PHASE 3 - RECOVERY

& Infrastructure Traffic management costs to be sent to the DOM for signoff & payment

CMC 171013-13-01

5% = GST Rate (see instruction page)

The Best Place on Earth (Previously known as "Damage to Government property Report")

WAGES (Quote Attachment number if not below)

EMPLOYEE'S NAME	Date	Rate	Hrs. X 1	OVERTIME X 1.5	X 2	PRE GST TOTAL
WAYNE LAHUCIK	10-13-17	S.17; S.21				S.17; S.21
						Sub Totals: S.17; S.21
						Percentage Surcharges @ S.17; S.21
						(% based on actual hrs.worked)
						PRE GST TOTAL WAGES COSTS: 172.76

PRE GST SUBCONTRACTORS (i.e., Flagging Contracts etc.)

Item	No:	Unit Cost	Used	Pre GST Total
SAFETY FIRST	26903	S.17; S.21		S.17; S.21
				Sub Totals: \$0.00
				Percentage Surcharges @ S.17; S.21
				PRE GST TOTAL SUBCONTRACTORS COSTS: \$251.20

EQUIPMENT (Quote Attachment number or detail costs here)

DESCRIPTION	Date	Rate	Hrs.	Pre GST TOTAL
PICKUP PT003	10-13-17	S.17; S.21		S.17; S.21
				Sub Totals: S.17; S.21
				Percentage Surcharges @ S.17; S.21
				PRE GST TOTAL EQUIPMENTS COSTS: 18.06

SUMMARY

Costs

PHASE 3 - RECOVERY	
PRE GST TOTAL WAGES COSTS:	S.17; S.21
PRE GST TOTAL SUBCONTRACTORS COSTS:	
PRE GST TOTAL EQUIPMENT COSTS:	
Sub TOTAL:	S.17; S.21
CMC 171013-13-01	TOTAL: \$464.12

CONTRACTOR NAME: JPW ROAD & BRIDGE INC
 CONTRACTOR GST #: 0
 SERVICE AREA: 13
 LOCATION: HIGHWAY 1 @ LINDBERG RD
 PREPARED BY: TEAGAN BURTON
 PHONE: 250-546-3765
 FAX: 250-546-3791
 E-MAIL: teagan@jpwr.ca

COPY

83C CHASE

P.O. Box 750
2310 Kirton Avenue
Armstrong, BC V0E 1B0

CHASO

CMC: Z8C-40311

Date/Time of Collision/Incident: OCTOBER 13 2017 AT APPROX 1715 HRS
3/ Type of Collision/Incident: MVI FLOOD LANDSLIDE OTHER:
1/ Location of Collision/Incident: Road: TEH #1 at/nr: LINDSEY RD
LM: 10050 Offset: (start): 0 (end): +200
Time/Date you were apprised of collision/incident: _____
How did you become apprised of Collision/incident: (called) (happen upon) Other – explain: CALLER AT HOME
BY K-30 DISPATCH - RAMP REQUEST TCP-
11/ Road conditions at the time of your arrival: BARE - DRY

11/ Weather conditions at the time of your arrival: (snow) (rain) (sunny) (freezing rain) (fog) (cloudy) (mixed snow & rain) Other – explain: DARK - CLEAR SKY

11/ Air Temperature at time of your arrival: $+6^{\circ}\text{C}$

11/ Road Temperature at time of your arrival: +6°C

Did any ~~Tow~~ employee witness crash/incident: (Yes) (No) if Yes, who:

Approximate visibility distance at time of your arrival: (meters, kms) UNLIMITED

Did you advise police of collision/incident: Yes No ☒ Time: _____ am/pm WERE ON SCENE

8/ Did you advise MoTH of collision/incident: Yes ☒ No ☐ Time: 1938 am/pm Name: Peter Cocker

2,4/ Did you update Drive BC of collision/incident: (partial or complete road closure) Yes ☐ No ☒

Closure details: Approx opening time: N/A Confidence: (circle) L M H Next update: (time) _____

Detour: 97A-97B, 97 NORTH - FALKLAND

13/ Flaggers: (circle) on site ~~enroute~~ ETA: 15 min

Take pictures and obtain any witness names if possible. If it is a collision assist emergency agencies in any capacity required, contact Jim (250-306-1990) (24/7) if there are marks, gouges or other circumstances that appear out of the ordinary or if you have any concerns or questions.

✓ **Information as it becomes known:**

Rec'd WFP SCFNG 0010

Police attending: Name: CPT G. KENNEDY Detachment: CHASE File: 2017 - 2677

9/ Other Emergency agencies on scene: (Ambulance) (Hwy Rescue) (Fire Dept) (PEP) Other: SAFETY FIRST T.C.

7/ Did/are any persons involved receive/ing medical attention (Yes) (No) Fatal: (Yes) (No) BENS TOWING

Total occupants in each vehicle: V#1 / V#2 3 V#3 V#4 UNKNOWN

Tire condition on the vehicle/s involved: V#1 Good V#2 Good V#3 Good V#4 Good

Were there any independent witnesses to this collision/incident: (Yes) (No) if yes who: (name & address/phone) *N/A*

Name: _____ Address/Phone: _____

Name: _____ Address/Phone: _____

Name: _____ Address/Phone: _____

Was any maintenance done during the Collision scene investigation to keep the road safe for the motoring public:

(Yes) (No) if yes explain what was done AREA HAND SWEEPED, DEBRIS REMOVED, 2 BAGS
FLOOR DRY APPLIED TO FLUID SALL



P.O. Box 750
2310 Kirtan Avenue
Armstrong, BC V0E 1B0

Ensure the scene is clean of all debris, fluid, etc. Ensure the site is safe for the motoring public. Including yourself, have all staff that were on scene prepare a statement of their involvement including times, locations and duties prior to collision occurring.

✓ **Information to be completed after scene cleared**

What did you do to assist at this collision site: ARRANGED TRAFFIC CONTROL, ENSURE SCENE SAFETY, CO-ORDINATE FIRST RESPONDERS, - SCENE CLEANUP AND SAFE RE-OPEN.

Had maintenance been done during your shift at this site: (No) (Yes) If yes explain: _____

Was there a road closure. (Yes) (No) if yes explain type of closure (full/partial) and length of time of closure:

5 HRS - RCMP RECONSTRUCTIONIST REQUIRED

Were photographs taken: (Yes) (No) if no explain why not: _____

Your duties prior to this collision/incident occurring: AT HOME

Did the weather change during your shift: (yes) (no) if yes explain how and when: _____

Had you been through this site prior to collision/incident occurring: (yes) (no) if yes explain when: 1500 HRS

What were the road conditions at that time: DRY DAY

What were the weather conditions at that time: CLEAR

Units/operators working the area of this collision/incident:

Unit: <u>0</u>	Operator: _____
Unit: _____	Operator: _____
Unit: _____	Operator: _____
Unit: _____	Operator: _____
Unit: _____	Operator: _____

Was there damage to Government property (Yes) (No) If yes explain: _____

Ensure this form is completed on all Motor Vehicle Collisions that have the potential of any civil repercussions or incidents which result in damage to Government property. Ensure all actions and statements of vehicle occupants are documented.

6, 10/ Brief outline of collision/incident circumstances as known: (include involvement of wild or domestic animals, statements and actions of those involved as noticed by yourself, and any other information that you feel is pertinent and relevant) VEH #1 - S.22

WAS TRAVELLING EAST BOUND, FOR UNKNOWN REASON ENTERED INTO WEST BOUND LANE AND WAS ATTEMPTING TO CUT BACK INTO E/B LANE WHEN WAS STRUCK DRIVERS SIDE FRONT FENDER AREA BY S.22 - OCCUPANT OF VEH #1 SERIOUSLY INJURED - OCCUPANTS OF VEH 2 MINOR INJURIES - BOTH VEHICLES IN W/B LANE - TOTALLED


Who completed form: W. LAMUCI

Signature: [Signature]

Date: OCT 14/17



P.O. Box 750
2310 Kirton Avenue
Armstrong, BC V0E 1B0



COPY



TIME SHEET - JPW ROAD & BRIDGE INC

NAME

WAYNE LAHUCIK

DATE

(MONTH) (DAY) (YEAR)
10 13 17

USE 2400 HOUR CLOCK	SCHEDULED HOURS	ACTUAL HOURS	OVERTIME OR OTHER HOURS	SHIFT (circle)
TIME START		1930		1 (2) 3
TIME FINISH		0230		

CLASSIFICATION	JOB #	ACTIVITY	HOURS WORKED			EQUIPMENT		ACCOMPLISHMENT		HIGHWAY / SITE NO. / REST AREA
			RT	TH	DT	UNIT #	HOURS WORKED	QTY	UNIT	
CRS	Z8C	40311	X	7.0		PT003	7	7	MH	

MATERIALS					COMMENTS / NOTES:
JOB #	ACTIVITY	PIT	MAT CODE	QTY	
					MVI - TCH @ LIND BURG RMP# 2017-2677

OVERTIME PAYMENT CTO CASH

SIGNATURES	<input type="checkbox"/> To Spec. <input type="checkbox"/> Not to Spec. <input type="checkbox"/> Unknown
EMPLOYEE	
SUPERVISOR _____	



TRAFFIC CONTROL

No. **26903** Date: OCT 15 2017 Lunch: YES ☐ NO ☐

Company: SAFETY 1ST TC Start Time: 1930 End Time: 0100

Employee	Reg. Hours	O/T Hours	D/T Hours	Rate Reg/OT/DT	Job	Activity	Location	Initial Response	Police Investi- gation	Recovery
BOB	5.5				ZBC	40311				
MIKE	5.5				MVI	KINDGARD Y				
LANCE	5.5					HIWAY 1				
EMER CALL OUT										
Recpt# 2017-2677										
Arrow Boad										
Vehicle	2 TRUCKS									

Employee Signature : _____

BOB

GST : _____

s.17; s.21

Foreman Signature : _____

[Signature]

TOTAL : _____

Safety 1st Traffic Control Inc.

1610 Vella Rd
 Tappen, British Columbia V0E 2X2

INVOICE

Invoice No.: 15
 Date: 10/30/2017
 Ship Date:
 Page: 1
 Re: Order No.

Sold to:

JPW Road & Bridge Inc
 Box 750
 2310 Kirton Ave
 Armstrong, BC V0E 1B0

Ship to:

JPW Road & Bridge Inc
 Box 750
 2310 Kirton Ave
 Armstrong, BC V0E 1B0

Business No.: 82105 6611

Quantity	Description	Tax	Unit Price	Amount
S.17; S.21	Regular Oct 10 7730 500P Inv# 24822	HE	S.17; S.21	S.17;
	Arrowboard	HE		S.21
	Regular 1383 500P	HE		
	Truck and Equipment	HE		
	Regular Oct 11 BG8 500P 6495 Inv# 23719	HE		
	Truck and Equipment	HE		
	Regular Oct 11 BG8 500P 2375 Inv# 24823	HE		
	Regular Travel 2 hr x 2 TCP	HE		
	Truck and Equipment	HE		
	Regular Oct 12 0413 500P Grindrod Inv# 24824	HE		
	Truck and Equipment	HE		
	Emergency Rate Oct 13 Z8C 40311 RCMP# 2017-2677 Inv# 26903	HE		
	Truck and Equipment	HE		
	Emergency Rate Oct 16 Z8G 40312 Hwy 97 Monte Lake Inv# 27203	HE		
	Truck and Equipment	HE		
	Regular Oct 16 BG8 8496 500Q Lumby Inv# 24825	HE		
	Overtime	HE		
	Regular Travel 2 TCP x 1 hr	HE		
	Truck and Equipment	HE		
	Regular Oct 17 BG8 8496 500Q Inv# 24826	HE		
	Overtime	HE		
	Regular Travel 2 TCP x 1 hr	HE		
	Truck and Equipment	HE		
	Emergency Rate - OT Oct 17 S8B 1610 Parry Rd Inv# 24827	HE		
	Emergency Rate - DT	HE		
	Truck and Equipment	HE		
	Regular Oct 18 83B 150R Mobley Rd Inv# 26455	HE		
	Truck and Equipment	HE		
	Regular Oct 18 S8B 1610 TCH Inv# 26456	HE		
	Overtime	HE		
	Truck and Equipment	HE		
	Regular Oct 18 BG8 500M Cambie-Solsqua Inv# 24828	HE		S.17;

Terms: Net 30. Due 11/29/2017.

Comment: 2% interest will be charged after 30 days.

Continue...

Safety 1st Traffic Control Inc.

1610 Vella Rd
Tappen, British Columbia V0E 2X2

INVOICE

Invoice No.: 15
Date: 10/30/2017
Ship Date:
Page: 2
Re: Order No.

Sold to:

JPW Road & Bridge Inc
Box 750
2310 Kirton Ave
Armstrong, BC V0E 1B0

Ship to:

JPW Road & Bridge Inc
Box 750
2310 Kirton Ave
Armstrong, BC V0E 1B0

Business No.: 82105 6611

Quantity	Description	Tax	Unit Price	Amount
S.17; S.21	Overtime Truck and Equipment	HE HE	S.17; S.21	S.17; S.21
	Regular Oct 19 BG8 500M Inv# 24829 Truck and Equipment	HE HE		
	Subtotal:			
	HE - S.17; (empt from provincial portion GST			S.17; S.21
Shipped By: Tracking Number:			Total Amount	7,103.26
Terms: Net 30. Due 11/29/2017.			Amount Paid	0.00
Comment: 2% interest will be charged after 30 days.			Amount Owning	7,103.26
Sold By:				

Job Cost Detail (Jan 01/01-Nov 30/17)

Z8C - CMC-CHASE 2017/18

Posted Jan 01/01-Nov 30/17

(40311)

G/L Per	Src Description	Reference	ACCOMP	Labor Hours	Labor Dollars	Owned Equipment	Hired Equipment	MATERIAL	SUBS	O/H	REV	TOTAL
40311 - 2 VEHICLE MVTCH @ LINBERG												
201710	Oct 30/17	IP SAF1ST		15					628.000			628.000
									628.000			628.000
*** PERIOD TOTALS ***									628.000			628.000
*** GRAND TOTALS ***									628.000			628.000

** Last Page **

2017-10-16 06:46

JPW*ARMSTRONG 2505463791 >>

P 1/4

To: Client 4204	12505463791	Date: 10/14/17	Time: 00:17
-----------------	-------------	----------------	-------------

-----0000004204-----

Sat 14-Oct-17 12:16a

SORRENTO MVA - MSG #3 EVENT ID 250579

10/13/2017 10:20P JES PER WAYNE
EVERYTHING STILL THE SAME NEXT
UPDATE AT 12AM 10/13/2017 10:21P JES
UPDATED DRIVE BC AND ADVISED SHELLEY /
RTMC

10/13/2017 11:07P JAR NEIL/RTMC CLLD
TO ADV HE HAS EDITED THE EVENT IN
DRIVEBC TO SAY NEXT UPDATE AT 1AM
10/13/2017 11:57P JAR WAYNE CLLD TO
ADV HWY OPEN TO SLAT FOR 15 MINUTES
AND THEN FULLY OPEN. CUE SET.
NEIL/RTMC ADV'D
10/14/2017 12:14A JAR HWY FULLY OPEN.
NEIL/RTMC ADV'D

Message History Account: 4204
Taken: Fri 13-Oct-2017 10:20p JES
Serial#: 6

-----0000004204-----

2017-10-16 06:46

JPW*ARMSTRONG 2505463791 >>

P 2/4

To: Client 4204	12505463791	Date: 10/13/17	Time: 22:21
-----------------	-------------	----------------	-------------

-----0000004204-----
Fri 13-Oct-17 10:21p

SORRENTO MVA 10/13/2017 08:08P CCD
ADV SHELLY THAT WILL WE UPDATE HER AS
SOON AS WAYNE UPDATES US. MSG #2
FOR EVENT ID 250579

10/13/2017 08:30P JES PER WAYNE - HWY
1 BOTH DIRECTIONS CLOSED 7KM WEST OF
SORRENTO DUE TO MVI. DETOUR AVAILALABLE
VIA HWY 97A AND HWY 97B THROUGH
FALKLAND. NO ETO ASSESSMENT IN
PROGRESS. NEXT UPDATE AT 1030PM. NOT
SURE IF FATALITY AT THIS TIME BUT WILL
ADVISE IF THAT HAPPENS 10/13/2017
08:32P JES ADDED EVENT ID 250579 AND
ADVISED SHELLEY / RTMC
10/13/2017 09:51P SCB TEAGN CLLD IN TO
ADVISE THE MINISTRY IS REQUESTING US
TO PUT THIS CLOSURE ON THE OVER HEAD
SIGNS AT KAMLOOPS AND REVELSTOKE.
10/13/2017 09:52P SCB CLLD RTMC
ADVISED SHELLEY HE HAS PUT IT ON
KAMLOOPS AND PUT IT ON REVELSTOKES
RIGHT AWAY

Message History Account: 4204
Taken: Fri 13-Oct-2017 8:09p CCD
Serial#: 4
Delivered To:
-----0000004204-----

To: Client 4204	12505463,91	Date: 10/13/17	Time: 20:12
-----------------	-------------	----------------	-------------

=====0000004204=====

Fri 13-Oct-17 08:12p

=====

AREA 13 ~ JPW ROAD AND BRIDGE INC
SERVICE AREA: SORRENTO
DATE/TIME: 10/13/2017 07:14P JES
SUBJECT: MVA
NAME: SHELLEY / RTMC
PHONE:
LOCATION: HWY 1 AND LINDBERG RD
NEAR SQUILAX BRIDGE

=====

DETAILS: HEAD ON MVA - REQUESTING
FLAGGERS CHASE FILE 2017-2677, NOT
SURE OF EXTENT OF INJURIES. RCMP ON
THE WAY NOW AND SOUNDS LIKE EXTRACTION
OUT OF VEHICLE WILL BE NEEDED
ACTION TAKEN: 10/13/2017 07:19P JES
CALLED RAY HE ADVISED LINDBERG RD IS
CHASE'S AREA 10/13/2017 07:21P JES
PASSED L. WAYNE HE WILL GET FLAGGERS
ASAP AND CALL US BACK WITH AN UPDATE
AS SOON AS HE KNOWS MORE
10/13/2017 08:07P CCD SHELLEY FROM RTMC
CALLED FOR AN UPDATE.

SIGNATURE:

Message History Account: 4204
Taken: Fri 13-Oct-2017 7:16p JES
Serial#: 2

=====0000004204=====

2017-10-16 06:46

JPW*ARMSTRONG 2505463791 >>

P 4/4

To: Client 4204	12505463791	Date: 10/13/17	Time: 20:13
-----------------	-------------	----------------	-------------

-----0000004204-----

Fri 13-Oct-17 08:12p

SORRENTO MVA 10/13/2017 08:08P CCD

ADV SHELLY THAT WILL WE UPDATE HER AS

SOON AS WAYNE UPDATES US.

Message History Account: 4204

Taken: Fri 13-Oct-2017 8:09p CCD

Serial#: 4

-----0000004204-----

2017-10-16 06:48

JPW*ARMSTRONG 2505463791 >>

P 1/3

To: Client 4204	12505463791	Date: 10/13/17	Time: 22:21
-----------------	-------------	----------------	-------------

=====0000004204=====

Fri 13-Oct-17 10:21p

=====

SORRENTO MVA 10/13/2017 08:08P CCD
ADV SHELLY THAT WILL WE UPDATE HER AS
SOON AS WAYNE UPDATES US. MSG #2
FOR EVENT ID 250579

10/13/2017 08:30P JES PER WAYNE - HWY
1 BOTH DIRECTIONS CLOSED 7KM WEST OF
SORRENTO DUE TO MVI. DETOUR AVAILABLE
VIA HWY 97A AND HWY 97B THROUGH
FALKLAND. NO ETO ASSESSMENT IN
PROGRESS. NEXT UPDATE AT 1030PM. NOT
SURE IF FATALITY AT THIS TIME BUT WILL
ADVISE IF THAT HAPPENS 10/13/2017
08:32P JES ADDED EVENT ID 250579 AND
ADVISED SHELLEY / RTMC
10/13/2017 09:51P SCB TEAGN CLLD IN TO
ADVISE THE MINISTRY IS REQUESTING US
TO PUT THIS CLOSURE ON THE OVER HEAD
SIGNS AT KAMLOOPS AND REVELSTOKE.
10/13/2017 09:52P SCB CLLD RTMC
ADVISED SHELLEY HE HAS PUT IT ON
KAMLOOPS AND PUT IT ON REVELSTOKES
RIGHT AWAY

Message History Account: 4204
Taken: Fri 13-Oct-2017 8:09p CCD
Serial#: 4
Delivered To:

-----0000004204-----

2017-10-16 06:48

JPW*ARMSTRONG 2505463791 >>

P 2/3

To: Client 4204	12505463791	Date: 10/13/17	Time: 20:31
-----------------	-------------	----------------	-------------

=====0000004204=====

Fri 13-Oct-17 08:30p

=====

AREA 13 ~ JPW ROAD AND BRIDGE INC

SERVICE AREA: SORRENTO event 250579

DATE/TIME: 10/13/2017 07:14P JES

SUBJECT: MVA MSG #1

NAME: SHELLEY / RTMC

PHONE:

LOCATION: HWY 1 AND LINDBERG RD

NEAR SQUILAX BRIDGE

=====

DETAILS: HEAD ON MVA - REQUESTING

FLAGGERS CHASE FILE 2017-2677, NOT

SURE OF EXTENT OF INJURIES, RCMP ON

THE WAY NOW AND SOUNDS LIKE EXTRACTION

OUT OF VEHICLE WILL BE NEEDED

ACTION TAKEN: 10/13/2017 07:19P JES

CALLED RAY HE ADVISED LINDBERG RD IS

CHASE'S AREA 10/13/2017 07:21P JES

PASSED TO WAYNE HE WILL GET FLAGGERS

ASAP AND CALL US BACK WITH AN UPDATE

AS SOON AS HE KNOWS MORE

10/13/2017 08:07P CCD SHELLEY FROM RTMC

CLLED FOR AN UPDATE,

SIGNATURE:

Message History Account: 4204

Taken: Fri 13-Oct-2017 7:16p JES

Serial#: 2

Delivered To:

=====0000004204=====

2017-10-16 06:48

JPW*ARMSTRONG 2505463791 >>

P 3/3

To: Client 4204	12505463791	Date: 10/13/17	Time: 20:12
-----------------	-------------	----------------	-------------

=====0000004204=====

Fri 13-Oct-17 08:12p

=====

AREA 13 ~ JPW ROAD AND BRIDGE INC

SERVICE AREA: SORRENTO

DATE/TIME: 10/13/2017 07:14P JES

SUBJECT: MVA

NAME: SHELLEY / RTMC

PHONE:

LOCATION: HWY 1 AND LINDBERG RD

NEAR SQUILAX BRIDGE

=====

DETAILS: HEAD ON MVA - REQUESTING
 FLAGGERS CHASE FILE 2017-2677. NOT
 SURE OF EXTENT OF INJURIES, RCMP ON
 THE WAY NOW AND SOUNDS LIKE EXTRACTION
 OUT OF VEHICLE WILL BE NEEDED

ACTION TAKEN: 10/13/2017 07:19P JES

CALLED RAY HE ADVISED LINDBERG RD IS

CHASE'S AREA 10/13/2017 07:21P JES

PASSED TO WAYNE HE WILL GET FLAGGERS

ASAP AND CALL US BACK WITH AN UPDATE

AS SOON AS HE KNOWS MORE

10/13/2017 08:07P CCD SHELLEY FROM RTMC

CLLED FOR AN UPDATE.

SIGNATURE:

 Message History Account: 4204

Taken: Fri 13-Oct-2017 7:16p JES

Serial#: 2

=====0000004204=====

mvi oct 13/17 east bound scene view

Write a description for your map.

Legend



Google Earth

© 2017 Google

8.82 ft

mvi oct 13/17 west bound scene view

Write a description for your map.

Legend



Google Earth



10 ft